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Wray Community District Hospital 

 

Expansion and Renovation Project 

 

Construction Manager - Request for Proposals 

 

Addendum No. 3  

 

Issued 6/9/2025 

 
1) Liquidiated damages will be set at $1000.00 per calendar day. 

 

2) For the purposes of the RFP response, total construction costs should be estimated at 

$18,000,000.00.  If, at a later date, the contract value is lower or higher then CM fees 

and insurance costs can be adjusted accordingly. 

 

3) USDA insurance requirements are outlined on page 13 of the RFP document.  These 

will be contractually required.   

 

 

 


